CRACK AND JOINT SEALING LESS THAN 3/4"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/25/08
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - XI, 2008
CALL ORDER 001 CONTRACT 1ID 28-061-11.01 COUNTIES NEW CASTLE
LETTING DATE 10/16/08 DISTRICT N2
STATE/FEDERAL AID NO: ENHS-N387(14) CONTRACT TIME 100 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) ENHS-N387(14)
PAVEMENT & REHABILITATION, NORTH XI, 2008 ENHS-N387(14)
ENHS-N387(14)
SET-ASIDE
VENDOR RANKING Contract was awarded on 11/25/08 to vendor A-DEL CONSTRUCTION CO INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,827,070.72 76.7874% 100.0000%
1 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,379,388.97 100.0000% 130.2297%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 2,676,692.97 112.4950% 146.5019%
3 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGTON, DE, 19801 S 2,999,240.72 126.0509% 164.1557%
4 EASTERN HIGHWAY SPEC INC, 920 N CHURCH STREET, WILMINGTON, DE, 19801 S 3,059,506.72 128.5837% 167.4542%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 BT T T T
SECTION 0001 Category 0001
| | |
0010 202000 100.000 cCY | 30.00000 3000.00| 27.00000 2700.00 | 35.00000 3500.00
EXCAVATION AND EMBANKMENT | | |
0020 302005 130.000 TON | 40.00000 5200.00| 43.00000 5590.00| 50.00000 6500.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 501502 3600.000 SY | 4.45000 16020.00] 5.25000 18900.00] 6.20000 22320.00
DIAMOND GRINDING P.C.C. PAVEMENT | | |
0040 501532 350.000 CY | 500.00000 175000.00| 437.00000 152950.00| 295.00000 103250.00
PERVIOUS PORTLAND CEMENT CONCRETE | | |
0050 501533 3115.000 sSY | 325.00000 1012375.00]| 505.00000 1573075.00| 552.00000 1719480.00
PRECAST PRESTRESSED ROADWAY PAVEMENT | | |
0060 503001 135.000 sSY | 160.00000 21600.00 | 175.00000 23625.00 | 258.00000 34830.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | | |
TYPE A | | |
0070 503002 1750.000 SY | 160.00000 280000.00] 165.00000 288750.00] 190.00000 332500.00
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15" TO 100', TYPE B | | |
0080 503006 570.000 EACH | 15.00000 8550.00] 22.00000 12540.00] 22.00000 12540.00
DOWEL BARS | | |
0090 503501 2250.000 LF | 3.00000 6750.00 | 4.55000 10237.50] 3.85000 8662.50
| | |
| | |

WIDE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 11/25/08
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - XI, 2008
CALL ORDER : 001 CONTRACT ID : 28-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT : N2
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0100 742500 840.000 HOUR | 37.78000 31735.20] 37.78000 31735.20] 37.78000 31735.20
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0110 742514 84.000 HOUR | 54.78000 4601.52] 54.78000 4601.52] 54.78000 4601.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0120 743003 35.000 EADY | 30.00000 1050.00] 35.00000 1225.00] 22.00000 770.00
ARROWPANELS, TYPE C | | |
0130 743514 60.000 EADY | 75.00000 4500.00] 52.50000 3150.00] 94.00000 5640.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 743537 35.000 EADY | 110.00000 3850.00] 100.00000 3500.00] 94.00000 3290.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0150 746591 60.000 EADY | 40.00000 2400.00] 42.00000 2520.00] 98.00000 5880.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0160 746774 280.000 LF | 9.00000 2520.00] 10.50000 2940.00] 11.00000 3080.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0170 748507 6100.000 LF | 0.50000 3050.00] 0.50000 3050.00] 0.48000 2928.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 6" | |
0180 748529 200.000 SF | 13.00000 2600.00] 15.00000 3000.00] 15.50000 3100.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | | |
0190 748530 1300.000 SF | 2.50000 3250.00] 3.00000 3900.00] 3.00000 3900.00
REMOVAL OF PAVEMENT STRIPING | | |
0200 748537 6100.000 LF | 0.70000 4270.00] 0.75000 4575.00] 0.66000 4026.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 8" | | |
0210 758000 3115.000 sSY | 25.00000 77875.00] 35.65000 111049.75| 19.65000 61209.75
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0220 762002 10750.000 LF | 6.00000 64500.00| 3.50000 37625.00] 3.60000 38700.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0230 763000 LUMP | 34562.00000 34562.00] 26000.00000 26000.00] 171000.00000 171000.00
INITIAL EXPENSE | |
0240 763500 LUMP | 34562.00000 34562.00] 28900.00000 28900.00] 70000.00000 70000.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/25/08
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - XI, 2008
CALL ORDER 001 CONTRACT ID 28-061-11.01 COUNTIES NEW CASTLE
LETTING DATE 10/16/08 DISTRICT N2
SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0250 763505 310.000 HOUR | 75.00000 23250.00] 75.00000 23250.00] 75.00000 23250.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 1,827,070.72]| $ 2,379,388.97]| $ 2,676,692.97
—————————————————————————————————————————— i e
CONTRACT TOTALS | $ 1,827,070.72]| $ 2,379,388.97]| $ 2,676,692.97

DBE GOALS

o\

| 0 | 0

o\°
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 11/25/08
PAGE : 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, NORTH - XI, 2008
CALL ORDER : 001 CONTRACT 1ID 28-061-11.01
LETTING DATE 10/16/08 DISTRICT : N2

COUNTIES NEW CASTLE

SET-ASIDE

« 3 ) I( 4 )
DIAMOND MATERIALS LLC |EASTERN HIGHWAY SPEC INC

LINE NO / ITEM CODE / ALT |

| |

| |

| |

| |
777777777777777777777777777777777777777777 s

FURNISH AND

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 Category 0001
| | |
0010 202000 100.000 CYy | 35.00000 3500.00] 125.00000 12500.00|
EXCAVATION AND EMBANKMENT | | |
0020 302005 130.000 TON | 30.00000 3900.00] 100.00000 13000.00|
GRADED AGGREGATE BASE COURSE, TYPE B | |
0030 501502 3600.000 sSY | 5.80000 20880.00] 9.00000 32400.00]
DIAMOND GRINDING P.C.C. PAVEMENT | | |
0040 501532 350.000 cCY | 250.00000 87500.00| 600.00000 210000.00]
PERVIOUS PORTLAND CEMENT CONCRETE | | |
0050 501533 3115.000 sSY | 600.00000 1869000.00] 575.00000 1791125.00]
PRECAST PRESTRESSED ROADWAY PAVEMENT | |
0060 503001 135.000 SY | 260.00000 35100.00] 250.00000 33750.00]
PATCHING P.C.C. PAVEMENT, 6' TO 15', | | |
TYPE A | | |
0070 503002 1750.000 SY | 260.00000 455000.00| 215.00000 376250.00]
PATCHING P.C.C. PAVEMENT GREATER THAN | | |
15' TO 100', TYPE B | | |
0080 503006 570.000 EACH | 23.00000 13110.00| 21.00000 11970.00|
DOWEL BARS | | |
0090 503501 2250.000 LF | 4.25000 9562.50] 10.00000 22500.00]
CRACK AND JOINT SEALING LESS THAN 3/4" | | |
WIDE | | |
0100 742500 840.000 HOUR | 37.78000 31735.20] 37.78000 31735.20]
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0110 742514 84.000 HOUR | 54.78000 4601.52] 54.78000 4601.52]
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0120 743003 35.000 EADY | 27.50000 962.50] 18.00000 630.00]
ARROWPANELS, TYPE C | | |
0130 743514 60.000 EADY | 88.00000 5280.00] 95.00000 5700.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0140 743537 35.000 EADY | 140.00000 4900.00] 150.00000 5250.00]
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0150 746591 60.000 EADY | 45.00000 2700.00] 120.00000 7200.00]
| | |
| | |

ASSEMBLY

MAINTAIN PORTABLE LIGHT



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT TITLE : PAVEMENT & REHABILITATION, NORTH - XI,

FINAL
2008

DATE : 11/25/08
PAGE : 001 -5

CALL ORDER : 001 CONTRACT 1ID 28-061-11.01 COUNTIES : NEW CASTLE
LETTING DATE : 10/16/08 DISTRICT
SET-ASIDE
3 ) I ( 4 ) ( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, n
0160 746774 280.000 LF | 14.85000
SUPPLY AND INSTALLATION OF LOOP |
DETECTOR WIRE |
0170 748507 6100.000 LF | 0.61000
PERMANENT PAVEMENT STRIPING, EPOXY |
RESIN PAINT, 6" |
0180 748529 200.000 SF | 27.50000
RETROREFLECTIVE PREFORMED |
PATTERNEDMARKINGS, SYMBOL/LEGEND |
0190 748530 1300.000 SF | 3.30000
REMOVAL OF PAVEMENT STRIPING |
0200 748537 6100.000 LF | 1.70000
PERMANENT PAVEMENT STRIPING, EPOXY |
RESIN PAINT, BLACK, 8" |
0210 758000 3115.000 SY | 28.00000
REMOVAL OF EXISTING PORTLAND |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, |
ETC. |
0220 762002 10750.000 LF | 4.00000
SAW CUTTING, CONCRETE, FULL DEPTH |
0230 763000 LUMP | 120000.00000
INITIAL EXPENSE |
0240 763500 LUMP | 150000.00000
MAINTENANCE OF TRAFFIC |
0250 763505 310.000 HOUR | 75.00000
TRAFFIC OFFICERS |
SECTION TOTALS | $
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, n
CONTRACT TOTALS | $

(
DIAMOND MATERIALS LLC

|EASTERN HIGHWAY SPEC INC

AMOUNT | UNIT PRICE AMOUNT |
4158.00 | 16.00000 4480.00|

| |

| |

3721.00] 0.65000 3965.00|

| |

| |

5500.00| 16.00000 3200.00]

| |

| |

4290.00| 4.00000 5200.00]|

| |
10370.00] 0.75000 4575.00 |
| |

| |
87220.00] 65.00000 202475.00]
| |

| |

| |
43000.00] 5.00000 53750.00]|
| |
120000.00| 150000.00000 150000.00]
| |
150000.00] 50000.00000 50000.00|
| |
23250.00] 75.00000 23250.00]
| |
2,999,240.72] $ 3,059,506.72]
o +
2,999,240.72] $ 3,059,506.72]

UNIT PRICE AMOUNT

DBE GOALS |

0

0

o\°




